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Details of allocated budget and costs for a project which is not related to construction

Project Name:  Interpreter from 1 October 2015 - 30 September 2016

Project Owner:  Thailand Board of Investment (BOI) Frankfurt Office, Office of the Board of
Investment

Allocated Budget: 33,062.52 EUR or 1,350,055.10 THB (estimated exchange rate of
40.8334 THB / 1 EUR)

Date of Reference Price Determination: ....42.2SPEMber 2L
Amount: 33,062.52 EUR

Source of Reference Price:

4.3 The rate 19.325% of the wage that employer. must pay for social insurance according

(Mr. ittichot Damrongraktam)
Deputy Consul {Investment)
Thailand Board of Investment (BOI) Frankfurt Office



